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All to be read in conjunction with Lathams drawings, as follows: 
 

Drawing Number Title Scale Size 

 

Lathams: Architects 

7354 (03) 00A Existing Lower Ground Floor Plan 1:1250 A4 

7354 (03) 01A Site Plan As Proposed 1:500 A1 

7354 (03) 02B Ground Floor Plan As Proposed 1:100 A1 

7354 (03) 03A Elevations As Proposed 1:100 A1 

7354 (03) 04A Indicative Visualisation N/A A3 

7354 (03) 05A Indicative Visualisation 2 N/A A3 

 Preapplication Document rev C N/A A3 

 

 

 

Element Specification 

 
1 Substructure 

 

RC in-situ pad and strip foundations, ground slab.DPM. Full radon protection with radon sumps. 

Blockwork walls. 

 

2 Superstructure 

 

2A Main Hall Frame 

Structural steel column and beam framing including steel roof beams over hall. Protective coating, 

decoration. 

 

Option A: Glulam frame in the central sports hall area. Glulam columns and beams exposed internally.  

 

2B Roof  

Vented cold monopitch roof with standing seam over SW substrate. Monopitch roof truss with  

rockwool insulation in between. VCL and plasterboard to the truss soffit where no suspended ceiling. 

Aluminium eaves, soffit and verge detailing. Low profile Roof windows. 

Rooflight to foyer area. 

Warm roof with single ply membrane covering to the sport hall. Membrane lined gutters, aluminium 

rainwater downpipes.  

 

2C External Walls 

Top section (main hall): Cladding rails. 120mm thick metal composite cladding panels with flashings. 

 

Bottom perimeter section: Cavity wall. 140 mm block, cavity insulation, dark blue facing brick with cavity 

wall ties. Exposed painted blockwork internally to changing rooms. 

 

Option A:140 mm Timber frame and OSB sheathing. Insulation in between frame. Tyvek or similar 

breather membrane. Corium brick cladding system on Corium rails or similar approved. Blue brick slips. 

Vapour control layer, plasterboard and skim internally. 

 



Option B: Lightweight steel frame with mineral wool/spray form insulation in between. Rigid board 

insulation + 0.5mm corrugated sheet cladding. Gabion Baskets 2m x 1m x 0.5m with coated steel wire 

Zinc/Aluminium galvanisation process Wire Diameter: 3mm / 10swg filled with sandstone. VCL, 

Plasterboard and skim internally. 

 

2D External Windows and Doors 

Polyester powder coated aluminium curtain walling to main and side elevation locations. Aluminium  

windows, doorsets including glazed screens. 600 mm high clerestory windows to the main hall on long 

elevations. 

 

2E Internal Walls and Partitions 

Metal stud partitioning with fibre board lining and insulation where non structural. Proprietary Multipanel 

lining and service concealment. Cubicle partitions. Lignacite blockwork walls where internal and 

structural. 

 

2F Internal Doors 

Fire and unrated flush or panelled primed doorsets, glazed screens, vision panels, framing, 

ironmongery. Decoration. 

 

3 Finishes 

 

3A Wall Finishes  

Proprietary 21mm thick acoustic panelling on battens to the main hall. Exposed Lignacite blockwork to 

sanitary rooms and changing rooms. Painting fibreboard linings. 

 

3B Floor Finishes 

Liquid epoxy dpm. 100 or 70mm insulation board. 22mm Beech Junckers sports flooring on underlay 

or batten systems. 5mm latex levelling on 75mm screeding. StoCretec floor coating to all other areas. 

2mm vinyl non slip flooring. Timber finish to the terrace area.  

 

3C Ceiling Finishes 

Suspended ceiling systems to the corridors and changing rooms. Acoustic panels to the main sports 

hall and foyer. 

 

4 Fixtures and Fittings 

Shelving, changing room benching, pinboards, blinds, mirrors, lockers. Reception desk. Sports furniture 

and equipment to halls, gymnasium equipment, benching. Signage. 

 

5 Drainage and Sanitaryware 

 

5A Sanitary Appliances 

WCs, wash hand basins, showers, accessible WCs and wash basin, cleaners sink, all included in 5F. 

 

5B Disposal Installations 

Plastic piped above ground drainage included in 5F. 

 

5C Water Installations 

Hot and cold water systems included in 5F. 

 

6 Mechanical 

 

6A Heat Source  

Gas fired boilers (condensing type) 

 

6B Space Heating and Air Conditioning 

Plumbing and mechanical services complete, including steel piped LTHW heating and contractor 

designed underfloor heating systems. Heat pump air conditioning units, split DX condenser unit, 

associated refrigerant pipework. 

 



6C Ventilating Systems 

Mechanical ventilation complete, including air handling units, heat recovery units, ducting, fans, louvres 

and grilles. 

 

7 Electrical 

 

7A Electrical Installations 

Electrical power and lighting complete, including protective and communications services. Provisional 

sum for photovoltaic installation. 

 

7B Fuel Installations 

Steel piped natural gas supply pipework system. 

 

5C Fire and Lightning Protection 

Contractor designed complete fire protection system. Emergency lightning protection system. 

 

7D Communications and Security Installations 

Data cabling, intruder alarm, CCTV, panic alarm, fire alarm systems all included in 5H. Smartboard, 

speakers and projectors. 

 

7E Builder's Work in Connection 

Provisional sum for BWIC services installations. 

 

 

8 External Works 

 

8A Site Works  

Site clearance. Asphalt roads and parking. Herringbone modular feature paving. Crushed stone for the 

paths leading to the carpark. Filled synthetic turf sports pitches (MUGA). Seeding. Drainage works to 

be included - provisional sum. Planting. Weldmesh sports fencing 5.0 or 3.0m high. Timber barrier 

fencing 2.5m high. External sports equipment. MUGA sports area – provisional sum. Provisional sum 

for soft landscape. 

 

8B Drainage Plastic piped below ground drainage systems, plastic inspection chambers, PCC 

manholes, connection to existing combined system. Attenuation tank complete and SUDS area. 

 

8C External Services 

Provision for connections to water and electric mains, water tank housing and pump housing, additional 

external lighting. Floodlighting to sports pitch. 

 

9 Preliminaries  

 

Approx. 8% of remainder of Contract sum (excluding Contingencies). 

 

10 Contingencies  

 

Approx. 2% of remainder of Contract sum (excluding Preliminaries). 

 

 

 

 

 

 

 

 

 

 

 


